TABULATION OF BIDS Project: 634-28, 29; 63rd St. South between K-15 & Hydraulic (R-247)
Type of Work: Grading, Storm Sewer, Concrete Pavement, Bituminous Surfacing, Signalization, Pavement Marking, and Seeding
Sedgwick County, Kansas Place of Letting Purchasing Conference Room
Date: April 15, 2003
CONTRACTOR'SNAME: Engineer's Estimate APAC Kansas, Inc. Corngjo & Sons, Inc. Ritchie Paving, Inc.
ADDRESS: 1144 S. Seneca P.O. Box 17470 2060 E. Tulsa P.O. Box 7717
Wichita, KS Wichita, KS 67217 Wichita, KS 67216 Wichita, KS 67277
ITEMS QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Clearing and Grubbing Lump Sum| Lump Sum| 50,000.00 50,000.00 45,000.00 45,000.00 8,775.00 8,775.00 17,000.00 17,000.00
Removal of Existing Structures Lump Sum| Lump Sum| 30,000.00 30,000.00 20,000.00 20,000.00 6,615.00 6,615.00 10,000.00 10,000.00
Common Excavation 33,586 Cu. Yds. 4.60 154,495.60 5.00 167,930.00 225 75,568.50 5.00 167,930.00
Common Excavation (Contractor Furnished) 11,068 Cu. Yds. 7.00 77,476.00 5.00 55,340.00 4.00 44,272.00 5.00 55,340.00
Rock Excavation 9,005 Cu. Yds. 9.00 81,045.00 9.63 86,718.15 9.50 85,547.50 10.00 90,050.00
Compaction of Earthwork (Type AA) (MR-3-3) 4,895 Cu. Yds. 2.50 12,237.50 1.00 4,895.00 1.50 7,342.50 1.00 4,895.00
Compaction of Earthwork (Type B) (MR-90) 29,712 Cu. Yds. 1.25 37,140.00 0.50 14,856.00 0.50 14,856.00 0.50 14,856.00
Concrete Pavement (6" Uniform) (AE) 571 Sq. Yds. 35.00 19,985.00 37.00 21,127.00 29.00 16,559.00 30.75 17,558.25
Concrete Pavement (8" Uniform) (AE) 287 Sqg. Yds. 38.00 10,906.00 40.00 11,480.00 33.75 9,686.25 34.00 9,758.00
Concrete Pavement (9" Uniform) (AE) 3,476 Sqg. Yds. 43.00 149,468.00 40.00 139,040.00 34.00 118,184.00 32.50 112,970.00
Concrete Pavement (12" Uniform) (AE) 704, Sqg. Yds. 115.00 80,960.00 130.00 91,520.00 130.00 91,520.00 130.00 91,520.00
Median Concrete Pavement (6") (AE) 73 Sq. Yds. 40.00 2,920.00 50.00 3,650.00 22.00 1,606.00 28.00 2,044.00
Concrete Surface Repair 26 Sq. Ft. 120.00 3,120.00 150.00 3,900.00 150.00 3,900.00 150.00 3,900.00
Abutment Repair Lump Sum| Lump Sum| 34,000.00 34,000.00 17,000.00 17,000.00 17,000.00 17,000.00 17,000.00 17,000.00
Bituminous Surface Construction (2") (BM-2) 65,376 Sqg. Yds. 4.00 261,504.00 3.00 196,128.00 2.95 192,859.20 275 179,784.00
Bituminous Base Construction (5") (BM-2) 55,324, Sq. Yds. 8.00 442,592.00 6.20 343,008.80 6.70 370,670.80 6.25 345,775.00
Bituminous Base Construction (2") (BM-2) 61,510 Sq. Yds. 4.00 246,040.00 2.50 153,775.00 270 166,077.00 2.50 153,775.00
Reinforced Crushed Rock Base (6") 4,273 Sqg. Yds. 8.00 34,184.00 7.00 29,911.00 5.50 23,501.50 6.50 27,774.50
Fly Ash (Type C) 2,202 Tons| 27.00 59,454.00 28.50 62,757.00 28.50 62,757.00 28.50 62,757.00
Manipulation of Fly Ash Modified Subgrade 63,539 Sq. Yds. 2.00 127,078.00 0.95 60,362.05 1.00 63,539.00 1.45 92,131.55
Water for Fly Ash Modified Subgrade 1,131 M. Gal. 5.00 5,655.00 4.00 4,524.00 6.00 6,786.00 2.00 2,262.00
Plant Mix Bituminous Mixture (Commercia Grade) 6,763 Tons| 30.00 202,890.00 21.00 142,023.00 22.00 148,786.00 25.75 174,147.25
Combined Curb and Guitter (AE) (Typel or 11) 18,618 L.F. 12.00 223,416.00 6.00 111,708.00 6.25 116,362.50 6.25 116,362.50
Combined Curb and Gutter (AE) (Typel) (Specia) 1,497 L.F. 12.00 17,964.00 6.00 8,982.00 7.00 10,479.00 6.80 10,179.60
Combined Curb and Guiter (AE) (Typelll) 161 L.F. 12.00 1,932.00 8.00 1,288.00 9.00 1,449.00 14.50 2,334.50
Concrete Safety Barrier (Special) 264, L.F. 105.00 27,720.00 100.00 26,400.00 100.00 26,400.00 100.00 26,400.00
Inlet, Flume (AE) 6 Each 500.00 3,000.00 400.00 2,400.00 650.00 3,900.00 700.00 4,200.00
Drains, Slope (AE) 176 L.F. 26.00 4,576.00 20.00 3,520.00 38.00 6,688.00 34.25 6,028.00
4 x3 RCB 235 L.F. 195.00 45,825.00 121.00 28,435.00 121.00 28,435.00 121.00 28,435.00
6'x 3 RCB 4,402 L.F. 195.00 858,390.00 136.00 598,672.00 136.00 598,672.00 136.00 598,672.00
10' x 3 x 39-6" RCB Lump Sum| Lump Sum| 17,500.00 17,500.00 31,000.00 31,000.00 31,000.00 31,000.00 31,000.00 31,000.00
2 - 6'x 3 Sluice Gate Structure Lump Sum| Lump Sum| 175,000.00 175,000.00 109,105.00 109,105.00 109,105.00 109,105.00 109,105.00 109,105.00
Inlet (Type 22) Curb 56 Each 3,000.00 168,000.00 2,600.00 145,600.00 2,600.00 145,600.00 2,600.00 145,600.00
Manhole (Reinforced Concrete) 4 Each 2,900.00 11,600.00 2,800.00 11,200.00 2,800.00 11,200.00 2,800.00 11,200.00
Inlet - Manhole (Specia) 2 Each 5,500.00 11,000.00 3,100.00 6,200.00 3,100.00 6,200.00 3,100.00 6,200.00
15" Storm Sewer (RCP) 1,798 L.F. 20.00 35,960.00 16.00 28,768.00 16.00 28,768.00 16.00 28,768.00
18" Storm Sewer (RCP) 500 L.F. 22.00 11,000.00 18.00 9,000.00 18.00 9,000.00 18.00 9,000.00
24" Storm Sewer (RCP) 808 L.F. 28.00 22,624.00 22.00 17,776.00 22.00 17,776.00 22.00 17,776.00
36" Storm Sewer (RCP) 71 L.F. 46.00 3,266.00 41.00 2,911.00 41.00 2,911.00 41.00 2,911.00
4.0 Sq. Ft. Storm Sewer (RCPHE) 146 L.F. 55.00 8,030.00 36.00 5,256.00 36.00 5,256.00 36.00 5,256.00
10.0 Sg. Ft. Storm Sewer (RCPHE) 74 L.F. 100.00 7,400.00 66.00 4,884.00 66.00 4,884.00 66.00 4,884.00
24" CRP (RCP) 74 L.F. 28.00 2,072.00 22.00 1,628.00 22.00 1,628.00 22.00 1,628.00
30" CRP (RCP) 192 L.F. 36.00 6,912.00 28.00 5,376.00 28.00 5,376.00 28.00 5,376.00
4.0 Sg. Ft. CRP (RCPHE) 286 L.F. 55.00 15,730.00 36.00 10,296.00 36.00 10,296.00 36.00 10,296.00
6.0 Sg. Ft. CRP (RCPHE) 200 L.F. 75.00 15,000.00 46.00 9,200.00 46.00 9,200.00 46.00 9,200.00
7.0 Sg. Ft. CRP (RCPHE) 240 L.F. 90.00 21,600.00 55.00 13,200.00 55.00 13,200.00 55.00 13,200.00
10.0 Sg. Ft. CRP (RCPHE) 156 L.F. 100.00 15,600.00 66.00 10,296.00 66.00 10,296.00 66.00 10,296.00
15" EP (RCP) 92 L.F. 25.00 2,300.00 16.00 1,472.00 16.00 1,472.00 16.00 1,472.00
18" EP (RCP) 24 L.F. 28.00 672.00 18.00 432.00 18.00 432.00 18.00 432.00
24" EP (RCP) 102 L.F. 31.00 3,162.00 22.00 2,244.00 22.00 2,244.00 22.00 2,244.00
30" EP (RCP) 80 L.F. 39.00 3,120.00 28.00 2,240.00 28.00 2,240.00 28.00 2,240.00
15" End Section (RC) 25 Each 250.00 6,250.00 200.00 5,000.00 200.00 5,000.00 200.00 5,000.00




TABULATION OF BIDS Project: 634-28, 29; 63rd St. South between K-15 & Hydraulic (R-247)
Type of Work: Grading, Storm Sewer, Concrete Pavement, Bituminous Surfacing, Signalization, Pavement Marking, and Seeding
Sedgwick County, Kansas Place of Letting Purchasing Conference Room
Date: April 15, 2003
CONTRACTOR'SNAME: Engineer's Estimate APAC Kansas, Inc. Corngjo & Sons, Inc. Ritchie Paving, Inc.
ADDRESS: 1144 S. Seneca P.O. Box 17470 2060 E. Tulsa P.O. Box 7717
Wichita, KS Wichita, KS 67217 Wichita, KS 67216 Wichita, KS 67277
ITEMS QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
18" End Section (RC) 3 Each 275.00 825.00 220.00 660.00 220.00 660.00 220.00 660.00
24" End Section (RC) 14 Each 325.00 4,550.00 260.00 3,640.00 260.00 3,640.00 260.00 3,640.00
30" End Section (RC) 8 Each 400.00 3,200.00 390.00 3,120.00 390.00 3,120.00 390.00 3,120.00
4.0 Sq. Ft. End Section (RCHE) 12 Each 450.00 5,400.00 360.00 4,320.00 360.00 4,320.00 360.00 4,320.00
6.0 Sq. Ft. End Section (RCHE) 4 Each 650.00 2,600.00 415.00 1,660.00 415.00 1,660.00 415.00 1,660.00
7.0 Sq. Ft. End Section (RCHE) 6 Each 800.00 4,800.00 500.00 3,000.00 500.00 3,000.00 500.00 3,000.00
10.0 Sg. Ft. End Section (RCHE) 6 Each 1,000.00 6,000.00 590.00 3,540.00 590.00 3,540.00 590.00 3,540.00
Adjustment of Water Valves 5 Each 100.00 500.00 90.00 450.00 90.00 450.00 150.00 750.00
Permanent Seeding 22 Acres| 900.00 19,800.00 825.00 18,150.00 825.00 18,150.00 825.00 18,150.00
Temporary Seeding 22 Acres| 450.00 9,900.00 650.00 14,300.00 650.00 14,300.00 650.00 14,300.00
Permanent Erosion Control Mat 3,567 Sq. Yds. 6.00 21,402.00 4.50 16,051.50 4.50 16,051.50 4.50 16,051.50
Inlet Protection 61 Each 150.00 9,150.00 40.00 2,440.00 40.00 2,440.00 40.00 2,440.00
Erosion Control Mat (Jute Mesh) 1,000 Sg. Yds. 1.50 1,500.00 0.90 900.00 0.90 900.00 0.90 900.00
Temporary Slope Barrier 500 L.F. 2.50 1,250.00 1.20 600.00 1.20 600.00 1.20 600.00
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.090")(White)(4") 1,440 L.F. 2.00 2,880.00 1.50 2,160.00 1.50 2,160.00 1.50 2,160.00
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.090")(White)(6") 910 L.F. 2.25 2,047.50 2.45 2,229.50 2.45 2,229.50 2.45 2,229.50
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.125")(White)(16") 50 L.F. 8.00 400.00 8.00 400.00 8.00 400.00 8.00 400.00
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.125")(White)(24") 350 L.F. 9.50 3,325.00 14.00 4,900.00 14.00 4,900.00 14.00 4,900.00
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.090")(Y ellow)(4") 2,050 L.F. 2.00 4,100.00 1.50 3,075.00 1.50 3,075.00 1.50 3,075.00
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.125")(White)(L eft Turn Arrow) 31 Each 125.00 3,875.00 125.00 3,875.00 125.00 3,875.00 125.00 3,875.00
Pvmt. Marking (Heat Fused Preformed Thermoplastic)

(0.125")(White)(RR Crossing Symbol) 2 Each 675.00 1,350.00 550.00 1,100.00 550.00 1,100.00 550.00 1,100.00
Pvmt. Marking (Thermoplastic) (White) (4") 5,700 L.F. 0.40 2,280.00 0.55 3,135.00 0.55 3,135.00 0.55 3,135.00
Pvmt. Marking (Thermoplastic) (White) (6") 6,100 L.F. 0.60 3,660.00 0.85 5,185.00 0.85 5,185.00 0.85 5,185.00
Pvmt. Marking (Thermoplastic) (Y ellow) (4") 30,860 L.F. 0.40 12,344.00 0.55 16,973.00 0.55 16,973.00 0.55 16,973.00
Pvmt. Marking (Thermoplastic) (Y ellow) (12") 660 L.F. 1.50 990.00 1.70 1,122.00 1.70 1,122.00 1.70 1,122.00
Traffic Signal Installation (63rd St. & Hydraulic) Lump Sum| Lump Sum| 130,000.00 130,000.00 93,634.00 93,634.00 93,634.00 93,634.00 93,634.00 93,634.00
Traffic Signal Modification (63rd St. & K-15) Lump Sum| Lump Sum| 50,000.00 50,000.00 30,216.00 30,216.00 30,216.00 30,216.00 30,216.00 30,216.00
Field Officeand Lab (Type A) 2 Each 3,000.00 6,000.00 2,000.00 4,000.00 5,000.00 10,000.00 3,100.00 6,200.00
Mobilization Lump Sum| Lump Sum| 150,000.00 150,000.00 195,000.00 195,000.00 150,000.00 150,000.00 46,000.00 46,000.00
Contractor Construction Staking Lump Sum Lump Sum 75,000.00 75,000.00 48,900.00 48,900.00 48,900.00 48,900.00 48,900.00 48,900.00
Traffic Control Lump Sum Lump Sum 100,000.00 100,000.00 45,000.00 45,000.00 48,000.00 48,000.00 32,000.00 32,000.00
Temporary Traffic Signal Installation Lump Sum Lump Sum 30,000.00 30,000.00 8,000.00 8,000.00 8,000.00 8,000.00 8,000.00 8,000.00
G20-Specia Signs 1 Each 500.00 500.00 750.00 750.00 350.00 350.00 750.00 750.00
Milling (2" Nominal) 978 SY. 5.00 4,890.00 3.15 3,080.70 1.00 978.00 3.15 3,080.70
GRAND TOTAL 4,544,289.60 3,435,000.70 3,268,941.75 3,264,989.85




